PPMSF

Pest & Plant Management of South Florida, Inc.

Proposal for
High Point of Delray West
Section III
Termidor service
2023

1. **PPMSF** will spray the exterior foundation of 388 units and Clubhouse with Termidor SC. This service will provide a long-lasting band around the buildings so that the insects will die after they try to enter the buildings. Termidor has up to a six-month residual.

2. Between regularly scheduled services **PPMSF** will re-treat the exterior of the building where there is activity at no charge. No service is included for the interior of the units.

3. The fee, due and payable upon the rendering of each semi-annual Termidor service is $4,958 ($9,916 annually).

4. This Proposal, upon its acceptance by both parties, will continue from month to month and is terminable by either party by giving the other party a thirty (30) day written notice of termination. This Proposal may be amended by written consent of both parties.

Pest & Plant Management
of South Florida, Inc.

By: _____

Date: 9/7/2022

High Point of Delray West
Section III

By: _____

Date: 9-12-2022

PPMSF

Pest & Plant Management of South Florida, Inc.

Proposal for
High Point of Delray West
Section III
Spreading fire ant bait
2023

1. **PPMSF** will provide a quarterly service to spread fire ant bait on the entire property.
2. **PPMSF** will treat the turf to control fire ants. With this 4 times annually service PPMSF will guarantee control and will return and retreat if problems occur at no charge.
3. The quarterly fee for the fire ant baiting service is $972 per service ($3,888 annually) and is due and payable upon completion of each service.
4. This Proposal, upon its acceptance by both parties, will continue from month to month and is terminable by either party by giving the other party a thirty (30) day written notice of termination. This Proposal may be amended by the written consent of both parties.

Pest & Plant Management of South Florida, Inc.

By: _[signature]_

Date: 9/7/2022

High Point of Delray West Section III

By: _[signature]_

Date: 9-12-2022